THESE TEXTS ARE USED EXCLUSIVELY FOR ADVISORY PURPOSES.

COTTAGE/GARAGE
Banks

Excavation 7,367.00 %
Foundation 22.731.99 $
Frame Structure 63,098.20 $
Sash & Door 10,020.00 $
Plumbing 7,323.00 $
Electricity 11,300.00 $
Ventilation/heating 3,100.00 $
Gypsum 15.,462.20 $

Paneling 9,137.14 $

Bricks 11,998.65 $

Exterior Covering 13,201.00 $
Painting 5,900.00 $

Floor Covering 10,643.00 $
Cupboard 9,925.00 $

Various 4,894.00 $

Subtotal: 206,101.18 $: 20,558.593 $
Federal taxes (5.000 %): 10,305.059 $
Total: 236,964.83 $
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