
 
 
THESE TEXTS ARE USED EXCLUSIVELY FOR ADVISORY PURPOSES.  

COTTAGE/GARAGE 

Banks 

 Excavation   7,367.00 $ 

 Foundation   22,731.99 $ 

 Frame Structure   63,098.20 $ 

 Sash & Door   10,020.00 $ 

 Plumbing   7,323.00 $ 

 Electricity   11,300.00 $ 

 Ventilation/heating   3,100.00 $ 

 Gypsum   15,462.20 $ 

 Paneling   9,137.14 $ 

 Bricks   11,998.65 $ 

 Exterior Covering   13,201.00 $ 

 Painting   5,900.00 $ 

 Floor Covering   10,643.00 $ 

 Cupboard   9,925.00 $ 

 Various   4,894.00 $ 
 

Subtotal: 206,101.18 $: 20,558.593 $ 

Federal taxes (5.000 %): 10,305.059 $ 

Total: 236,964.83 $ 
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